AIA Document Al41 - 2014

Exhibit A
Design-Build Amendment

This Amendment is incorporated into the accompanying AIA Document A141™-2014,
Standard Form of Agreement Between Owner and Design-Builder dated the « » day of
« » in the year « » (the “Agreement”)

(In words, indicate day, month and year.)

for the following PROJECT:
(Name and location or address)

« DESIGN-BUILD: REMODEL AND CONSTRUCTION WORK - HOUSING
PROPERTIES
»
« 1034 SE Oak Avenue, Roseburg OR 97470
729 SE Jackson Street, Roseburg OR 97470
704 SE Cass Avenue, Roseburg OR 97470
»

THE OWNER:
(Name, legal status and address)

«Umpqua Community College »« »
« 1140 Umpqua College Road
Roseburg, OR 97470»

THE DESIGN-BUILDER:
(Name, legal status and address)

« TBD»« »
«»

The Owner and Design-Builder hereby amend the Agreement as follows.

TABLE OF ARTICLES

A1 CONTRACT SUM

A2 CONTRACT TIME

A3 INFORMATION UPON WHICH AMENDMENT IS BASED

A4 DESIGN-BUILDER’S PERSONNEL, CONTRACTORS AND SUPPLIERS

A5 COST OF THE WORK

ARTICLE A1 CONTRACT SUM

§ A.1.1 The Owner shall pay the Design-Builder the Contract Sum in current funds for

the Design-Builder’s performance of the Contract after the execution of this
Amendment. The Contract Sum shall be one of the following and shall not include
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compensation the Owner paid the Design-Builder for Work performed prior to execution of this Amendment:
(Check the appropriate box.)

[« »] Stipulated Sum, in accordance with Section A.1.2 below
[« »] Costof the Work plus the Design-Builder’s Fee, in accordance with Section A.1.3 below

[« »] Cost of the Work plus the Design-Builder’s Fee with a Guaranteed Maximum Price, in accordance
with Section A.1.4 below

(Based on the selection above, complete Section A.1.2, A.1.3 or A.1.4 below.)

§ A.1.2 Stipulated Sum
§ A.1.2.1 The Stipulated Sum shall be « » ($ « » ), subject to authorized adjustments as provided in the Design-
Build Documents.

§ A.1.2.2 The Stipulated Sum is based upon the following alternates, if any, which are described in the Design-Build
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates
subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in
Stipulated Sum for each and the deadline by which the alternate must be accepted.)

«»

§ A.1.2.3 Unit prices, if any:
(Identify item, state the unit price, and state any applicable quantity limitations.)

Item Units and Limitations Price per Unit ($0.00)

§ A.1.3 Cost of the Work Plus Design-Builder's Fee
§ A.1.3.1 The Cost of the Work is as defined in Article A.5, Cost of the Work.

§ A.1.3.2 The Design-Builder’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee, and
the method for adjustment to the Fee for changes in the Work.)

«»

§ A.1.4 Cost of the Work Plus Design-Builder's Fee With a Guaranteed Maximum Price
§ A.1.4.1 The Cost of the Work is as defined in Article A.5, Cost of the Work.

§ A.1.4.2 The Design-Builder’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee and
the method for adjustment to the Fee for changes in the Work.)

«»

§ A.1.4.3 Guaranteed Maximum Price

§ A.1.4.3.1 The sum of the Cost of the Work and the Design-Builder’s Fee is guaranteed by the Design-Builder not to
exceed « » ($ « »), subject to additions and deductions for changes in the Work as provided in the Design-Build
Documents. Costs that would cause the Guaranteed Maximum Price to be exceeded shall be paid by the Design-
Builder without reimbursement by the Owner.

(Insert specific provisions if the Design-Builder is to participate in any savings.)

«»
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§ A.1.4.3.2 ltemized Statement of the Guaranteed Maximum Price

Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories,
allowances, contingencies, alternates, the Design-Builder’s Fee, and other items that comprise the Guaranteed
Maximum Price.

(Provide information below or reference an attachment.)

«»

§ A.1.4.3.3 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the
Design-Build Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates
subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in the
Cost of the Work and Guaranteed Maximum Price for each and the deadline by which the alternate must be
accepted.)

«»

§ A.1.4.3.4 Unit Prices, if any:
(Identify item, state the unit price, and state any applicable quantity limitations.)

Item Units and Limitations Price per Unit ($0.00)

§ A.1.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:
«»

§ A.1.5 Payments

§ A.1.5.1 Progress Payments

§ A.1.5.1.1 Based upon Applications for Payment submitted to the Owner by the Design-Builder, the Owner shall make
progress payments on account of the Contract Sum to the Design-Builder as provided below and elsewhere in the
Design-Build Documents.

§ A.1.5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

«»

§ A.1.5.1.3 Provided that an Application for Payment is received not later than the « » day of the month, the Owner
shall make payment of the certified amount to the Design-Builder not later than the « » day of the « » month. If an
Application for Payment is received by the Owner after the application date fixed above, payment shall.be made by the
Owner not later than « » ( « » ) days after the Owner receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ A.1.5.1.4 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost
of the Work with a Guaranteed Maximum Price, the Design-Builder shall submit payrolls, petty cash accounts,
receipted invoices or invoices with check vouchers attached, and any other evidence required by the Owner to
demonstrate that cash disbursements already made by the Design-Builder on account of the Cost of the Work equal or
exceed (1) progress payments already received by the Design-Builder, less (2) that portion of those payments
attributable to the Design-Builder’s Fee; plus (3) payrolls for the period covered by the present Application for
Payment.

§ A.1.5.1.5 With each Application for Payment where the Contract Sum is based upon a Stipulated Sum or Cost of the
Work with a Guaranteed Maximum Price, the Design-Builder shall submit the most recent schedule of values in
accordance with the Design-Build Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. Compensation for design services, if any, shall be shown separately. Where the Contract
Sum is based on the Cost of the Work with a Guaranteed Maximum Price, the Design-Builder’s Fee shall be shown
separately. The schedule of values shall be prepared in such form and supported by such data to substantiate its

AIA Document Al41l - 2014 Exhibit A. Copyright © 2004 and 2014. All rights reserved. “The American Institute of Architects,” “American
Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This
draft was produced at 17:39:06 ET on 07/06/2023 under Order No.2114450147 which expires on 07/05/2024, is not for resale, is licensed for
one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-
mail docinfo@aiacontracts.com.

User Notes: (1986872653



accuracy as the Owner may require. This schedule of values, unless objected to by the Owner, shall be used as a basis
for reviewing the Design-Builder’s Applications for Payment.

§ A.1.5.1.6 In taking action on the Design-Builder’s Applications for Payment, the Owner shall be entitled to rely on
the accuracy and completeness of the information furnished by the Design-Builder and shall not be deemed to have
made a detailed examination, audit or arithmetic verification of the documentation submitted in accordance with
Sections A.1.5.1.4 or A.1.5.1.5, or other supporting data; to have made exhaustive or continuous on-site inspections; or
to have made examinations to ascertain how or for what purposes the Design-Builder has used amounts previously
paid. Such examinations, audits and verifications, if required by the Owner, will be performed by the Owner’s auditors
acting in the sole interest of the Owner.

§ A.1.5.1.7 Except with the Owner’s prior approval, the Design-Builder shall not make advance payments to
suppliers for materials or equipment which have not been delivered and stored at the site.

§ A.1.5.2 Progress Payments—Stipulated Sum

§ A.1.5.2.1 Applications for Payment where the Contract Sum is based upon a Stipulated Sum shall indicate the
percentage of completion of each portion of the Work as of the end of the period covered by the Application for
Payment.

§ A.1.5.2.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall
be computed as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of « » percent (« » %)
on the Work. Pending final determination of cost to the Owner of Changes in the Work;, amounts not
in dispute shall be included as provided in Section 6.3.9 of the Agreement;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of « » percent ( « » %);

.3 Subtract the aggregate of previous payments made by the Owner; and

.4 Subtract amounts, if any, the Owner has withheld or nullified, as provided in Section 9.5 of the
Agreement.

§ A.1.5.2.3 The progress payment amount determined in accordance with Section A.1.5.2.2 shall be further modified
under the following circumstances:
.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Owner shall determine'for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.6 of the Agreement discusses release of applicable retainage upon Substantial Completion
of Work.)
.2 Add, if final completion of the Work is thereafter materially delayed through no fault-of the Design-
Builder, any additional amounts payable in accordance with Section 9.10.3 of the Agreement.

§ A.1.5.2.4 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
the percentages inserted in Sections A.1.5.2.2.1 and A.1.5.2.2.2 above, and this is not explained elsewhere in the
Design-Build Documents, insert provisions here for such reduction or limitation.)

«»

§ A.1.5.3 Progress Payments—Cost of the Work Plus a Fee

§ A.1.5.3.1 Where the Contract Sum is based upon the Cost of the Work plus a fee without a Guaranteed Maximum
Price, Applications for Payment shall show the Cost of the Work actually incurred by the Design-Builder through
the end of the period covered by the Application for Payment and for which Design-Builder has made or intends to
make actual payment prior to the next Application for Payment.
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§ A.1.5.3.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall
be computed as follows:
.1 Take the Cost of the Work as described in Article A.5 of this Amendment;
.2 Add the Design-Builder’s Fee, less retainage of « » percent ( « » %). The Design-Builder’s Fee shall be
computed upon the Cost of the Work described in the preceding Section A.1.5.3.2.1 at the rate stated in
Section A.1.3.2; or if the Design-Builder’s Fee is stated as a fixed sum in that Section, an amount which
bears the same ratio to that fixed-sum Fee as the Cost of the Work in that Section bears to a reasonable
estimate of the probable Cost of the Work upon its completion;
.3 Subtract retainage of « » percent ( « » %) from that portion of the Work that the Design-Builder self-
performs;
.4 Subtract the aggregate of previous payments made by the Owner;
.5  Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by
Section A.1.5.1.4 or resulting from errors subsequently discovered by the Owner’s auditors in such
documentation; and
.6 Subtract amounts, if any, for which the Owner has withheld or withdrawn a Certificate of Payment as
provided in the Section 9.5 of the Agreement.

§ A.1.5.3.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and
approval of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on
agreements with the Architect, Consultants, and Contractors, and the Design-Builder shall execute agreements in
accordance with those terms.

§ A.1.5.4 Progress Payments—Cost of the Work Plus a Fee with a Guaranteed Maximum Price

§ A.1.5.4.1 Applications for Payment where the Contract Sum is based upon the Cost of the Work Plus-a Fee with a
Guaranteed Maximum Price shall show the percentage of completion of each portion of the Work as’of the end of the
period covered by the Application for Payment. The percentage of completion shall be the lesser.of (1) the percentage
of that portion of the Work which has actually been completed; or (2) the percentage obtained by dividing (a) the
expense that has actually been incurred by the Design-Builder on account of that portion of the Work for which the
Design-Builder has made or intends to make actual payment prior to the next Application for Payment by (b) the share
of the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.

§ A.1.5.4.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall
be computed as follows:

.1 Take that portion of the Guaranteed Maximum Price properly allocable to completed Work as
determined by multiplying the percentage of completion of each portion of the Work by the share of
the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall
be included as provided in Section 6.3.9 of the Agreement.

.2 Add that portion of the Guaranteed Maximum Price properly allocable to materials and equipment
delivered and suitably stored at the site for subsequent incorporation in the Work, or if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing;

.3 Add the Design-Builder’s Fee, less retainage of « » percent ( « » %). The Design-Builder’s Fee shall
be computed upon the Cost of the Work at the rate stated in Section A.1.4.2 or, if the'Design-Builder’s
Fee is stated as a fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum
fee as the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its
completion;

.4 Subtract retainage of « » percent ( « » %) from that portion of the Work that the Design-Builder self-
performs;

.5 Subtract the aggregate of previous payments made by the Owner;

.6 Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by
Section A.1.5.1.4 to substantiate prior Applications for Payment, or resulting from errors subsequently
discovered by the Owner’s auditors in such documentation; and

.7 Subtract amounts, if any, for which the Owner has withheld or nullified a payment as provided in
Section 9.5 of the Agreement.

§ A.1.5.4.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and
approval of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on

AIA Document Al41l - 2014 Exhibit A. Copyright © 2004 and 2014. All rights reserved. “The American Institute of Architects,” “American
Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This
draft was produced at 17:39:06 ET on 07/06/2023 under Order No.2114450147 which expires on 07/05/2024, is not for resale, is licensed for
one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-
mail docinfo@aiacontracts.com.

User Notes: (1986872653



agreements with the Architect, Consultants, and Contractors; and the Design-Builder shall execute agreements in
accordance with those terms.

§ A.1.5.5 Final Payment

§ A.1.5.5.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to
the Design-Builder not later than 30 days after the Design-Builder has fully performed the Contract and the
requirements of Section 9.10 of the Agreement have been satisfied, except for the Design-Builder’s responsibility to
correct non-conforming Work discovered after final payment or to satisfy other requirements, if any, which extend
beyond final payment.

§ A.1.5.5.2 If the Contract Sum is based on the Cost of the Work, the Owner’s auditors will review and report in
writing on the Design-Builder’s final accounting within 30 days after the Design-Builder delivers the final
accounting to the Owner. Based upon the Cost of the Work the Owner’s auditors report to be substantiated by the
Design-Builder’s final accounting, and provided the other conditions of Section 9.10 of the Agreement have been
met, the Owner will, within seven days after receipt of the written report of the Owner’s auditors, either issue a final
Certificate for Payment, or notify the Design-Builder in writing of the reasons for withholding a certificate as
provided in Section 9.5.1 of the Agreement.

ARTICLE A.2 CONTRACT TIME
§ A.2.1 Contract Time, as defined in the Agreement at Section 1.4.13, is the period of time, including authorized
adjustments, for Substantial Completion of the Work.

§ A.2.2 The Design-Builder shall achieve Substantial Completion of the Work not later than « » ( « » )days from
the date of this Amendment, or as follows:
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)
«»

Portion of Work Substantial Completion Date
, subject to adjustments of the Contract Time as provided in the Design-Build Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

«»

ARTICLE A.3 INFORMATION UPON WHICH AMENDMENT IS BASED
§ A.3.1 The Contract Sum and Contract Time set forth in this Amendment are based on the following:

§ A.3.1.1 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
§ A.3.1.2 The Specifications:
(Either list the specifications here or refer to an exhibit attached to this Amendment.)
«»

Section Title Date Pages

§ A.3.1.3 The Drawings:
(Either list the drawings here or refer to an exhibit attached to this Amendment.)
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«»

Number Title Date
§ A.3.1.4 The Sustainability Plan, if any:
(If the Owner identified a Sustainable Objective in the Owner’s Criteria, identify the document or documents that
comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The
Sustainability Plan identifies and describes the Sustainable Objective, the targeted Sustainable Measures,
implementation strategies selected to achieve the Sustainable Measures, the Owner’s and Design-Builder’s roles
and responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews,
testing or metrics to verify achievement of each Sustainable Measure, and the Sustainability Documentation

required for the Project, as those terms are defined in Exhibit C to the Agreement.)

Title Date Pages

Other identifying information:

«»

§ A.3.1.5 Allowances and Contingencies:
(Identify any agreed upon allowances and contingencies, including a statement of their basis.)

.1 Allowances
«»
.2 Contingencies
«»
§ A.3.1.6 Design-Builder’s assumptions and clarifications:
«»
§ A.3.1.7 Deviations from the Owner’s Criteria as adjusted by a Modification:
«»

§ A.3.1.8 To the extent the Design-Builder shall be required to submit any additional Submittals to-the Owner for
review, indicate any such submissions below:

«»
ARTICLE A4 DESIGN-BUILDER’S PERSONNEL, CONTRACTORS AND SUPPLIERS
§ A.4.1 The Design-Builder’s key personnel are identified below:
(Identify name, title and contact information.)
.1 Superintendent
«»

.2 Project Manager

«»
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.3 Others
«»

§ A.4.2 The Design-Builder shall retain the following Consultants, Contractors and suppliers, identified below:
(List name, discipline, address and other information.)

«»

ARTICLE A.5 COST OF THE WORK

§ A.5.1 Cost To Be Reimbursed as Part of the Contract

§ A.5.1.1 Labor Costs

§ A.5.1.1.1 Wages of construction workers directly employed by the Design-Builder to perform the construction of
the Work at the site or, with the Owner's prior approval, at off-site workshops.

§ A.5.1.1.2 With the Owner’s prior approval, wages or salaries of the Design-Builder's supervisory.and
administrative personnel when stationed at the site.

(If it is intended that the wages or salaries of certain personnel stationed at the Design-Builder's principal or other
offices shall be included in the Cost of the Work, identify below the personnel to be included, whether for all or only
part of their time, and the rates at which their time will be charged to the Work.)

Person Included Status (full-time/part-time) Rate ($0.00) Rate (unit of time)

§ A.5.1.1.3 Wages and salaries of the Design-Builder's supervisory or administrative personnel engaged at factories,
workshops or on the road, in expediting the production or transportation of materials or equipmenttequired for the
Work, but only for that portion of their time required for the Work.

§ A.5.1.1.4 Costs paid or incurred by the Design-Builder for taxes, insurance, contributions, assessments and benefits
required by law or collective bargaining agreements and, for personnel not covered by such agreements, customary
benefits such as sick leave, medical and health benefits, holidays, vacations and pensions, provided such costs are
based on wages and salaries included in the Cost of the Work under Section A.5.1.1.

§ A.5.1.1.5 Bonuses, profit sharing, incentive compensation and any other discretionary payments paid’to anyone
hired by the Design-Builder or paid to the Architect or any Consultant, Contractor or supplier, with the Owner's
prior approval.

§ A.5.1.2 Contract Costs. Payments made by the Design-Builder to the Architect, Consultants, Contractors and
suppliers in accordance with the requirements of their subcontracts.

§ A.5.1.3 Costs of Materials and Equipment Incorporated in the Completed Construction
§ A.5.1.3.1 Costs, including transportation and storage, of materials and equipment incorporated or to be
incorporated in the completed construction.

§ A.5.1.3.2 Costs of materials described in the preceding Section A.5.1.3.1 in excess of those actually installed to
allow for reasonable waste and spoilage. Unused excess materials, if any, shall become the Owner's property at the
completion of the Work or, at the Owner's option, shall be sold by the Design-Builder. Any amounts realized from
such sales shall be credited to the Owner as a deduction from the Cost of the Work.

§ A.5.1.4 Costs of Other Materials and Equipment, Temporary Facilities and Related Items

§ A.5.1.4.1 Costs of transportation, storage, installation, maintenance, dismantling and removal of materials,
supplies, temporary facilities, machinery, equipment and hand tools not customarily owned by construction workers
that are provided by the Design-Builder at the site and fully consumed in the performance of the Work. Costs of
materials, supplies, temporary facilities, machinery, equipment and tools that are not fully consumed shall be based
on the cost or value of the item at the time it is first used on the Project site less the value of the item when it is no
longer used at the Project site. Costs for items not fully consumed by the Design-Builder shall mean fair market
value.
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§ A.5.1.4.2 Rental charges for temporary facilities, machinery, equipment and hand tools not customarily owned by
construction workers that are provided by the Design-Builder at the site and costs of transportation, installation,
minor repairs, dismantling and removal. The total rental cost of any Design-Builder-owned item may not exceed the
purchase price of any comparable item. Rates of Design-Builder-owned equipment and quantities of equipment shall
be subject to the Owner's prior approval.

§ A.5.1.4.3 Costs of removal of debris from the site of the Work and its proper and legal disposal.

§ A.5.1.4.4 Costs of document reproductions, electronic communications, postage and parcel delivery charges,
dedicated data and communications services, teleconferences, Project websites, extranets and reasonable petty cash
expenses of the site office.

§ A.5.1.4.5 Costs of materials and equipment suitably stored off the site at a mutually acceptable location, with the
Owner's prior approval.

§ A.5.1.5 Miscellaneous Costs

§ A.5.1.5.1 Premiums for that portion of insurance and bonds required by the Design-Build Documents that can be
directly attributed to the Contract. With the Owner's prior approval self-insurance for either full or partial amounts
of the coverages required by the Design-Build Documents.

§ A.5.1.5.2 Sales, use or similar taxes imposed by a governmental authority that are related to the Work and for
which the Design-Builder is liable.

§ A.5.1.5.3 Fees and assessments for the building permit and for other permits, licenses and inspections for which the
Design-Builder is required by the Design-Build Documents to pay.

§ A.5.1.5.4 Fees of laboratories for tests required by the Design-Build Documents, except thosetelated to defective
or nonconforming Work for which reimbursement is excluded by Section 15.5.3 of the Agreement-or by other
provisions of the Design-Build Documents, and which do not fall within the scope of Section A.5:1.6:3.

§ A.5.1.5.5 Royalties and license fees paid for the use of a particular design, process or product required by the
Design-Build Documents; the cost of defending suits or claims for infringement of patent rights-arising from such
requirement of the Design-Build Documents; and payments made in accordance with legal judgments against the
Design-Builder resulting from such suits or claims and payments of settlements made with the Owner's consent.
However, such costs of legal defenses, judgments and settlements shall not be included in the calculation of the
Design-Builder's Fee or subject to the Guaranteed Maximum Price. If such royalties, fees and costs are excluded by
the second to last sentence of Section 3.1.13.2 of the Agreement or other provisions of the Design-Build Documents,
then they shall not be included in the Cost of the Work.

§ A.5.1.5.6 With the Owner's prior approval, costs for electronic equipment and software directly related to the
Work.

§ A.5.1.5.7 Deposits lost for causes other than the Design-Builder's negligence or failure to fulfill a specific
responsibility in the Design-Build Documents.

§ A.5.1.5.8 With the Owner's prior approval, which shall not be unreasonably withheld, legal, mediation and
arbitration costs, including attorneys' fees, other than those arising from disputes between the Owner and Design-
Builder, reasonably incurred by the Design-Builder after the execution of the Agreement and in the performance of
the Work.

§ A.5.1.5.9 With the Owner’s prior approval, expenses incurred in accordance with the Design-Builder's standard
written personnel policy for relocation, and temporary living allowances of, the Design-Builder's personnel required
for the Work.

§ A.5.1.5.10 That portion of the reasonable expenses of the Design-Builder's supervisory or administrative personnel
incurred while traveling in discharge of duties connected with the Work.
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§ A.5.1.6 Other Costs and Emergencies
§ A.5.1.6.1 Other costs incurred in the performance of the Work if, and to the extent, approved in advance in writing
by the Owner.

§ A.5.1.6.2 Costs incurred in taking action to prevent threatened damage, injury or loss in case of an emergency
affecting the safety of persons and property.

§ A.5.1.6.3 Costs of repairing or correcting damaged or nonconforming Work executed by the Design-Builder,
Contractors or suppliers, provided that such damaged or nonconforming Work was not caused by negligence or
failure to fulfill a specific responsibility of the Design-Builder and only to the extent that the cost of repair or
correction is not recovered by the Design-Builder from insurance, sureties, Contractors, suppliers, or others.

§ A.5.1.7 Related Party Transactions

§ A.5.1.7.1 For purposes of Section A.5.1.7, the term “related party” shall mean a parent, subsidiary, affiliate or
other entity having common ownership or management with the Design-Builder; any entity in which any
stockholder in, or management employee of, the Design-Builder owns any interest in excess of ten percent in the
aggregate; or any person or entity which has the right to control the business or affairs of the Design-Builder. The
term “related party” includes any member of the immediate family of any person identified above.

§ A.5.1.7.2 If any of the costs to be reimbursed arise from a transaction between the Design-Builder and a related
party, the Design-Builder shall notify the Owner of the specific nature of the contemplated transaction, including the
identity of the related party and the anticipated cost to be incurred, before any such transaction is consummated or
cost incurred. If the Owner, after such notification, authorizes the proposed transaction, then the cost incurred shall
be included as a cost to be reimbursed, and the Design-Builder shall procure the Work, equipment, goods or service
from the related party, as a Contractor, according to the terms of Section A.5.4. If the Owner failsto authorize the
transaction, the Design-Builder shall procure the Work, equipment, goods or service from some person or entity
other than a related party according to the terms of Section A.5.4.

§ A.5.2 Costs Not to Be Reimbursed as Part of this Contract
The Cost of the Work shall not include the items listed below:

.1 Salaries and other compensation of the Design-Builder's personnel stationed at the Design-Builder's
principal office or offices other than the site office, except as specifically provided-in Section A.5.1.1;

.2 Expenses of the Design-Builder's principal office and offices other than the site office;

.3 Overhead and general expenses, except as may be expressly included in Section A.5.1;

4  The Design-Builder's capital expenses, including interest on the Design-Builder's capital employed for
the Work;

.5 Except as provided in Section A.5.1.6.3 of this Agreement, costs due to the negligence or failure of the
Design-Builder, Contractors and suppliers or anyone directly or indirectly employed-by-any of them or
for whose acts any of them may be liable to fulfill a specific responsibility of the Contract;

.6 Any cost not specifically and expressly described in Section A.5.1; and

.7 Costs, other than costs included in Change Orders approved by the Owner, that would-cause the
Guaranteed Maximum Price to be exceeded.

§ A.5.3 Discounts, Rebates, and Refunds

§ A.5.3.1 Cash discounts obtained on payments made by the Design-Builder shall accrue to the Owner if (1) before
making the payment, the Design-Builder included them in an Application for Payment and received payment from
the Owner, or (2) the Owner has deposited funds with the Design-Builder with which to make payments; otherwise,
cash discounts shall accrue to the Design-Builder. Trade discounts, rebates, refunds and amounts received from sales
of surplus materials and equipment shall accrue to the Owner, and the Design-Builder shall make provisions so that
they can be obtained.

§ A.5.3.2 Amounts that accrue to the Owner in accordance with Section A.5.3.1 shall be credited to the Owner as a
deduction from the Cost of the Work.

§ A.5.4 Other Agreements

§ A.5.4.1 When the Design-Builder has provided a Guaranteed Maximum Price, and a specific bidder (1) is
recommended to the Owner by the Design-Builder; (2) is qualified to perform that portion of the Work; and (3) has
submitted a bid that conforms to the requirements of the Design-Build Documents without reservations or exceptions,
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but the Owner requires that another bid be accepted, then the Design-Builder may require that a Change Order be
issued to adjust the Guaranteed Maximum Price by the difference between the bid of the person or entity recommended
to the Owner by the Design-Builder and the amount of the subcontract or other agreement actually signed with the
person or entity designated by the Owner.

§ A.5.4.2 Agreements between the Design-Builder and Contractors shall conform to the applicable payment
provisions of the Design-Build Documents, and shall not be awarded on the basis of cost plus a fee without the prior
consent of the Owner. If an agreement between the Design Builder and a Contractor is awarded on a cost plus a fee
basis, the Design-Builder shall provide in the agreement for the Owner to receive the same audit rights with regard
to the Cost of the Work performed by the Contractor as the Owner receives with regard to the Design-Builder in
Section A.5.5, below.

§ A.5.4.3 The agreements between the Design-Builder and Architect and other Consultants identified in the
Agreement shall be in writing. These agreements shall be promptly provided to the Owner upon the Owner’s written
request.

§ A.5.5 Accounting Records

The Design-Builder shall keep full and detailed records and accounts related to the cost of the Work and exercise
such controls as may be necessary for proper financial management under the Contract and to substantiate all costs
incurred. The accounting and control systems shall be satisfactory to the Owner. The Owner and the Owner’s
auditors shall, during regular business hours and upon reasonable notice, be afforded access to, and shall be
permitted to audit and copy, the Design-Builder’s records and accounts, including complete documentation
supporting accounting entries, books, correspondence, instructions, drawings, receipts, subcontracts, Contractor’s
proposals, purchase orders, vouchers, memoranda and other data relating to the Contract. The Design-Builder shall
preserve these records for a period of three years after final payment, or for such longer period asmay be required
by law.

§ A.5.6 Relationship of the Parties

The Design-Builder accepts the relationship of trust and confidence established by this Agreement.and covenants
with the Owner to exercise the Design-Builder’s skill and judgment in furthering the interests of the Owner; to
furnish efficient construction administration, management services and supervision; to furnish at all times an
adequate supply of workers and materials; and to perform the Work in an expeditious and economical manner
consistent with the Owner’s interests.

This Amendment to the Agreement entered into as of the day and year first written above.

OWNER (Signature) DESIGN-BUILDER (Signature)
LN N « N N
(Printed name and title) (Printed name and title)
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